
 

CITY OF SAN DIEGO 
PURCHASING DIVISION 

1200 Third Avenue, Suite 200 
San Diego, CA  92101-4195 

Fax:  (619) 236-5904 

ADDENDUM A 

Bid No. 6363-04-L Bid Opening Date:  August 28, 2003 
 @ 2:30 p.m. 

Bids for furnishing the City of San Diego with VARIOUS NATIVE PLANTS FOR 
EL CUERVO NORTE WETLAND MITIGATION PROJECT. 

The following changes to the specifications are hereby made effective as though they were originally 
shown and/or written: 

1. Delete the original Specifications page 11 and replace with the attached Addendum A 
Specifications page 11.  (NOTE:  Paragraph A has been changed by inserting at the end 
of the last sentence “in Penasquitos Canyon Preserve”.  Paragraph B has been changed by 
inserting in the last sentence “and replaced”.) 

2. Delete the original Specifications page 12 and replace with the attached Addendum A 
Specifications page 12.  (NOTE:  Paragraph E has been changed by deleting 
“September-October” and replacing with “August-September”.) 

CITY OF SAN DIEGO PURCHASING DIVISION 

Lisa Hoffmann 
Procurement Specialist 
(619) 236-6096 

August 14, 2003 
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III.  SPECIFICATIONS 

A. SCOPE OF WORK 

Plants shall be furnished in quantities shown on Pricing Pages, and shall be of species, 
sub-species, varieties, and in the sizes specified. 

All plants shall have originated from seed or cuttings obtained from coastal  
San Diego County locations within five (5) miles of the coastline.  Collections from Los 
Peñasquitos Canyon Preserve are strongly encouraged.  Container plants of Quercus sp., 
Salix sp., and Baccharis sp. must be grown from seeds and cuttings collected from the 
Los Peñasquitos Canyon Preserve.  The Contractor’s supplier shall certify in writing the 
origin of all plant material.  Contractor shall coordinate all plant and seed collections with 
the Park Ranger at Los Peñasquitos Canyon Preserve. All plants shall have been grown 
under climatic and in soil conditions comparable to those of the project site in 
Peñasquitos Canyon Preserve. 

B. PLANT INSPECTION 

All plant material will be subject to inspection and approval by Project Biologist.  All 
plants will be inspected by Project Biologist at the nursery no less than six (6) months, 
three (3) months, and three (3) weeks prior to anticipated planting date, and at delivery to 
restoration/enhancement area. 

Container stock shall have grown in containers for at least eight (8) months, but not over 
twelve (12) months.  Samples shall be inspected to ensure that no root bound conditions 
prevail and no container plants have cracked or broken balls of earth, when taken from 
containers.  Plants shall be subject to inspection and approval or rejection at the project 
site at any time before or during progress of work, for size, variety, condition, latent 
defects, and injuries.  Rejected plants shall be removed from the project site immediately 
and replaced at no additional cost to the City. 

C. PLANT QUALITY 

The quality and size of all plants shall conform to the California Standard Grading Code 
of nursery stock and shall be No. 1 grade.  Caliper, height, and spread shall be average 
for each listed species.  Plants shall be symmetrical; healthy; vigorous; of normal growth; 
and free from disease, insects, insect eggs and larvae.  All plants shall have healthy, 
normal root systems that consolidate potting soil into a firm rootball throughout the entire 
container.  No root bound conditions will be accepted.  Plants shall not be pruned prior to 
delivery.  
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D. PLANT IDENTIFICATION: 

Contractor shall identify plant species or varieties correctly on legible, weatherproof 
labels attached securely to plant before delivery to job site.  There shall be a minimum of 
one (1) labeled plant for each fifty (50) plants in a lot.   

E. DELIVERY 

Expected delivery date will be between August - September 2004 to Los Peñasquitos 
Canyon Preserve, San Diego County,  CA.  Plant delivery shall be completed 
incrementally by the nursery, as requested by the installation Contractor, and there shall 
be no additional compensation for additional delivery trips to the site. 

 


